

Addendum #3

Date: 03.24.20
To: All Registered Bidding Contractors PAGE: 1 OF 1
Cc: Owner
From: Kimberly A. Dellastatious, PA
RE: BRHA Dixie Manor Sidewalk Replacement Project #19-10856
Priority: High

SUBJECT: Addendum No. 3 to the Construction Documents and Specifications for
the **BRHA Dixie Manor Sidewalk Replacement Project #19-10856**

1. This is to update bidders that the referenced bid submittal date has been EXTENDED and Sealed bids will be received by The Boca Raton Housing Authority at **2333 West Glades Road, Boca Raton, Florida, 33431, no later than on Wednesday April 1, 2020 at 1:30 PM** local time, at which time the sealed bids will be publicly opened and read aloud.
2. This bid date extension shall ease logistic difficulties that the slow down due to covid-19 has caused.
3. Again, I am not sure if the BRHA office will be open at that date (we will open it to receive bids though at bid time) so IF you are planning on using a vendor such as UPS, or FEDex, on overnighting your bid to the office, contact your overnight vendor to have them deliver the bid to the nearest "hold" address in proximity to the BRHA office. (IE: FedEx and UPS have local "Hold" addresses, the BRHA will go to the "Hold" address and pick up the bid). Please inform the **Architect** (via kimdell@kd-architect.com or by phone) no later than by 1:30 PM on April 1, 2020, of the "HOLD" address if you go this route. All submittals must be confirmed that the overnight vendor accepted the package no later than by the bid due date and time.

Please attach this Addendum #3 cover sheet to your bid proposal package and also identify this Addendum #3 on sheet 00200-2 of your bid proposal.

THANK YOU, KIMBERLY DELLASTATIOUS